
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20X320 REVISION NO : BIDS OPENED ON : May 12 2021 
CONTRACT NO :009686 REGION NO : 4 AWARDED ON : May 17 2021 
VERSION NO :4 WORK ORDER# : XL5956

HWY :SR 005
TITLE :I-5 / SB E FORK LEWIS 

RIVER TO N FORK LEWIS RIVER
CONCRETE PVM'T REHAB
20X320

PROJECT :
COUNTY(S) :CLARK,COWLITZ

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/15/2021
16:02

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

OLYMPIA   WA  985129160

3200 113TH AVE SW
GRANITE CONSTRUCTION COMPANY

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- 2ND BIDDER -------

WALSH CONSTRUCTION CO II LLC
16400 SOUTHCENTER PARKWAY
SUITE 501
TUKWILA   WA  981883323
CONTRACTOR NUMBER : 100430

PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF.

PREPARATION

1 MOBILIZATION 

L.S. 10.16 % -6.28 %

455,500.00 42,018.00 387,500.00 -25,982.00413,482.00

30,000.0000

2 CLEARING AND GRUBBING 

4.1000 ACRE 275.00 % 15,000.0000 87.50 %

123,000.00 90,200.00 61,500.00 28,700.00

8,000.0000

32,800.00

150.0000

3 REMOVING CEMENT CONC. PAVEMENT 

410.0000 S.Y. 233.33 % 70.0000 55.56 %

61,500.00 43,050.00 28,700.00 10,250.00

45.0000

18,450.00

5.0000

4 REMOVING GUARDRAIL 

4850.0000 L.F. 0.00 % 4.3000 -14.00 %

24,250.00 0.00 20,855.00 -3,395.00

5.0000

24,250.00

230.0000

5 REMOVING GUARDRAIL ANCHOR 

6.0000 EACH -8.00 % 200.0000 -20.00 %

1,380.00 -120.00 1,200.00 -300.00

250.0000

1,500.00

14.2500

6 REMOVING HIGH-TENSION CABLE BARRIER SYSTEM

652.0000 L.F. -5.00 % 12.0000 -20.00 %

9,291.00 -489.00 7,824.00 -1,956.00

15.0000

9,780.00

430.0000

7 REMOVING MONUMENTS, MONUMENT CASES AND COVERS

3.0000 EACH 43.33 % 475.0000 58.33 %

1,290.00 390.00 1,425.00 525.00

300.0000

900.00

0.6000

8 REMOVING PAINT LINE 

18460.0000 L.F. 20.00 % 0.6100 22.00 %

11,076.00 1,846.00 11,260.60 2,030.60

0.5000

9,230.00

0.6000

9 REMOVING PLASTIC LINE 

18460.0000 L.F. 20.00 % 0.6100 22.00 %

11,076.00 1,846.00 11,260.60 2,030.60

0.5000

9,230.00

230.0000

10 REMOVING RAISED PAVEMENT MARKER 

3.5000 HUND 15.00 % 24,385.6100 12,092.81 %

805.00 105.00 85,349.64 84,649.64

200.0000

700.00
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GRADING

55.0000

11 ROADWAY EXCAVATION INCL. HAUL 

4300.0000 C.Y. 83.33 % 22.0000 -26.67 %

236,500.00 107,500.00 94,600.00 -34,400.00

30.0000

129,000.00

DRAINAGE

15.0000

12 UNDERDRAIN PIPE 6 IN. DIAM. 

5804.0000 L.F. 0.00 % 31.0000 106.67 %

87,060.00 0.00 179,924.00 92,864.00

15.0000

87,060.00

15.0000

13 DRAIN PIPE 6 IN. DIAM. 

749.0000 L.F. -31.82 % 25.0000 13.64 %

11,235.00 -5,243.00 18,725.00 2,247.00

22.0000

16,478.00

560.0000

14 UNDERDRAIN PIPE CLEANOUT

24.0000 EACH -44.00 % 460.0000 -54.00 %

13,440.00 -10,560.00 11,040.00 -12,960.00

1,000.0000

24,000.00

40.0000

15 DRAIN PIPE CAP

25.0000 EACH -60.00 % 665.0000 565.00 %

1,000.00 -1,500.00 16,625.00 14,125.00

100.0000

2,500.00

500.0000

16 ADJUSTING UNDERDRAIN PIPE CLEANOUT

6.0000 EACH 66.67 % 130.0000 -56.67 %

3,000.00 1,200.00 780.00 -1,020.00

300.0000

1,800.00

SURFACING

30.0000

17 CRUSHED SURFACING BASE COURSE 

8790.0000 TON 20.00 % 30.5700 22.28 %

263,700.00 43,950.00 268,710.30 48,960.30

25.0000

219,750.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20X320 REVISION NO : BIDS OPENED ON : May 12 2021 
CONTRACT NO :009686 REGION NO : 4 AWARDED ON : May 17 2021 
VERSION NO :4 WORK ORDER# : XL5956

HWY :SR 005
TITLE :I-5 / SB E FORK LEWIS 

RIVER TO N FORK LEWIS RIVER
CONCRETE PVM'T REHAB
20X320

PROJECT :
COUNTY(S) :CLARK,COWLITZ

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/15/2021
16:02

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

OLYMPIA   WA  985129160

3200 113TH AVE SW
GRANITE CONSTRUCTION COMPANY

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- 2ND BIDDER -------

WALSH CONSTRUCTION CO II LLC
16400 SOUTHCENTER PARKWAY
SUITE 501
TUKWILA   WA  981883323
CONTRACTOR NUMBER : 100430

PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF.

LIQUID ASPHALT

2,000.0000

18 ASPHALT FOR FOG SEAL 

0.3000 TON -80.00 % 6,234.0000 -37.66 %

600.00 -2,400.00 1,870.20 -1,129.80

10,000.0000

3,000.00

CEMENT CONCRETE PAVEMENT

115.0000

19 SEALING EXISTING LONGITUDINAL AND TRANSVERSE JOINT 

52.0000 L.F. 475.00 % 152.0000 660.00 %

5,980.00 4,940.00 7,904.00 6,864.00

20.0000

1,040.00

5.5000

20 CRACK AND SEAT EXISTING PCCP

29780.0000 S.Y. 22.22 % 3.3000 -26.67 %

163,790.00 29,780.00 98,274.00 -35,736.00

4.5000

134,010.00

HOT MIX ASPHALT

7.5000

21 PLANING BITUMINOUS PAVEMENT 

4510.0000 S.Y. -25.00 % 10.3000 3.00 %

33,825.00 -11,275.00 46,453.00 1,353.00

10.0000

45,100.00

75.0000

22 HMA FOR PRELEVELING CL. 1/2 IN. PG 58H-22

4410.0000 TON -6.25 % 97.0000 21.25 %

330,750.00 -22,050.00 427,770.00 74,970.00

80.0000

352,800.00

105.0000

23 HMA CL. 3/8 IN. PG 58V-22

4410.0000 TON -12.50 % 114.0000 -5.00 %

463,050.00 -66,150.00 502,740.00 -26,460.00

120.0000

529,200.00

100.0000

24 HMA CL. 1/2 IN. PG 58H-22

16580.0000 TON 11.11 % 96.5000 7.22 %

1,658,000.00 165,800.00 1,599,970.00 107,770.00

90.0000

1,492,200.00

80.0000

25 HMA CL. 1/2 IN. PG 58H-22 - TRANSITIONS

2350.0000 TON -68.00 % 97.0000 -61.20 %

188,000.00 -399,500.00 227,950.00 -359,550.00

250.0000

587,500.00

26 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

78,300.00 78,300.0078,300.00
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HOT MIX ASPHALT

27 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

115,400.00 115,400.00115,400.00

28 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

5,816.00 5,816.005,816.00

100.0000

29 HMA CORE-ROADWAY 

20.0000 EACH -80.00 % 249.3600 -50.13 %

2,000.00 -8,000.00 4,987.20 -5,012.80

500.0000

10,000.00

115.0000

30 HMA SAWCUT AND SEAL 

52.0000 L.F. 360.00 % 184.7400 638.96 %

5,980.00 4,680.00 9,606.48 8,306.48

25.0000

1,300.00

31 SMOOTHNESS COMPLIANCE ADJUSTMENT 

CALC 0.00 % 0.00 %

25,380.00 25,380.0025,380.00

EROSION CONTROL AND ROADSIDE PLANTING

8.0000

32 COMPOST BLANKET 

3390.0000 S.Y. 60.00 % 23.0000 360.00 %

27,120.00 10,170.00 77,970.00 61,020.00

5.0000

16,950.00

14.0000

33 COIR LOG 

3200.0000 L.F. -6.67 % 11.1600 -25.60 %

44,800.00 -3,200.00 35,712.00 -12,288.00

15.0000

48,000.00

34 EROSION CONTROL AND WATER POLLUTION PREVENTION 

L.S. 265.59 % 293.47 %

17,000.00 12,350.00 18,296.26 13,646.264,650.00

5.5000

35 HIGH VISIBILITY SILT FENCE 

7783.0000 L.F. -21.43 % 6.1700 -11.86 %

42,806.50 -11,674.50 48,021.11 -6,459.89

7.0000

54,481.00
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EROSION CONTROL AND ROADSIDE PLANTING

33,000.0000

36 BARK MULCH

0.7000 ACRE 32.00 % 18,051.4400 -27.79 %

23,100.00 5,600.00 12,636.01 -4,863.99

25,000.0000

17,500.00

TRAFFIC

41.0000

37 BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST 

4588.0000 L.F. 70.83 % 40.0000 66.67 %

188,108.00 77,996.00 183,520.00 73,408.00

24.0000

110,112.00

5,300.0000

38 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

2.0000 EACH 32.50 % 5,606.7600 40.17 %

10,600.00 2,600.00 11,213.52 3,213.52

4,000.0000

8,000.00

3,500.0000

39 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

3.0000 EACH -12.50 % 3,696.0300 -7.60 %

10,500.00 -1,500.00 11,088.09 -911.91

4,000.0000

12,000.00

1,000.0000

40 BEAM GUARDRAIL ANCHOR TYPE 10 

3.0000 EACH -33.33 % 1,097.8800 -26.81 %

3,000.00 -1,500.00 3,293.64 -1,206.36

1,500.0000

4,500.00

36.0000

41 HIGH-TENSION CABLE BARRIER SYSTEM (4 CABLE) 

1210.0000 L.F. 2.86 % 38.2900 9.40 %

43,560.00 1,210.00 46,330.90 3,980.90

35.0000

42,350.00

42 ADDITIONAL HIGH-TENSION CABLE BARRIER COMPONENTS 

L.S. 350.00 % 385.92 %

9,000.00 7,000.00 9,718.35 7,718.352,000.00

4,700.0000

43 TRANSPORTABLE ATTENUATOR 

2.0000 EACH -32.86 % 14,631.3700 109.02 %

9,400.00 -4,600.00 29,262.74 15,262.74

7,000.0000

14,000.00

110.0000

44 OPERATION OF TRANSPORTABLE ATTENUATOR 

480.0000 HR  69.23 % 90.8400 39.75 %

52,800.00 21,600.00 43,603.20 12,403.20

65.0000

31,200.00

45 REPAIR TRANSPORTABLE ATTENUATOR 

EST. 0.00 % 0.00 %

5,000.00 5,000.005,000.00
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TRAFFIC

85.0000

46 FLEXIBLE GUIDE POST 

6.0000 EACH 70.00 % 90.3300 80.66 %

510.00 210.00 541.98 241.98

50.0000

300.00

0.3500

47 PAINT LINE 

18460.0000 L.F. -30.00 % 0.3700 -26.00 %

6,461.00 -2,769.00 6,830.20 -2,399.80

0.5000

9,230.00

0.8000

48 PROFILED PLASTIC LINE 

18460.0000 L.F. -60.00 % 0.8500 -57.50 %

14,768.00 -22,152.00 15,691.00 -21,229.00

2.0000

36,920.00

36.0000

49 PLASTIC DRAINAGE MARKING 

70.0000 EACH -28.00 % 39.0200 -21.96 %

2,520.00 -980.00 2,731.40 -768.60

50.0000

3,500.00

980.0000

50 SHOULDER RUMBLE STRIP TYPE 1

2.8000 MI. -75.50 % 1,036.3900 -74.09 %

2,744.00 -8,456.00 2,901.89 -8,298.11

4,000.0000

11,200.00

630.0000

51 RAISED PAVEMENT MARKER TYPE 2 

3.5000 HUND 26.00 % 670.6000 34.12 %

2,205.00 455.00 2,347.10 597.10

500.0000

1,750.00

0.8000

52 TEMPORARY PAVEMENT MARKING-LONG DURATION 

101530.0000 L.F. 60.00 % 0.9500 90.00 %

81,224.00 30,459.00 96,453.50 45,688.50

0.5000

50,765.00

20.0000

53 SIGN COVERING 

16.0000 S.F. 33.33 % 45.9500 206.33 %

320.00 80.00 735.20 495.20

15.0000

240.00

1.8000

54 SEQUENTIAL ARROW SIGN 

2880.0000 HR  -55.00 % 2.4400 -39.00 %

5,184.00 -6,336.00 7,027.20 -4,492.80

4.0000

11,520.00

4.0000

55 PORTABLE CHANGEABLE MESSAGE SIGN 

5000.0000 HR  -33.33 % 3.0500 -49.17 %

20,000.00 -10,000.00 15,250.00 -14,750.00

6.0000

30,000.00

56 OTHER TEMPORARY TRAFFIC CONTROL 

L.S. -13.04 % 230.42 %

20,000.00 -3,000.00 75,997.74 52,997.7423,000.00
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75.0000

57 OTHER TRAFFIC CONTROL LABOR 

2400.0000 HR  15.38 % 84.0000 29.23 %

180,000.00 24,000.00 201,600.00 45,600.00

65.0000

156,000.00

58 TRAFFIC CONTROL SUPERVISOR 

L.S. -6.67 % -4.49 %

56,000.00 -4,000.00 57,306.17 -2,693.8360,000.00

30.0000

59 CONSTRUCTION SIGNS CLASS A 

92.0000 S.F. 50.00 % 40.2400 101.20 %

2,760.00 920.00 3,702.08 1,862.08

20.0000

1,840.00

60 ELECTRICAL MODIFICATION

L.S. 109.05 % 122.26 %

11,000.00 5,738.00 11,695.33 6,433.335,262.00

4.5000

61 RADAR SPEED DISPLAY SIGN

900.0000 HR  800.00 % 10.9700 2,094.00 %

4,050.00 3,600.00 9,873.00 9,423.00

0.5000

450.00

62 SMART WORK ZONE SYSTEM MOBILIZATION

L.S. 925.13 % 787.04 %

31,000.00 27,976.00 26,824.17 23,800.173,024.00

57.0000

63 OPERATION OF SMART WORK ZONE 

504.0000 HR  -24.00 % 68.2200 -9.04 %

28,728.00 -9,072.00 34,382.88 -3,417.12

75.0000

37,800.00

OTHER ITEMS

64 INCENTIVE EARLY COMPLETION

CALC 0.00 % 0.00 %

280,000.00 280,000.00280,000.00

65 PROJECT PARTNERING 

CALC 0.00 % 0.00 %

10,000.00 10,000.0010,000.00

66 MIN BID REQ - TYPE B PROGRESS SCHEDULE MINIMUM $10,000

L.S. 0.00 % 21.93 %

10,000.00 0.00 12,192.80 2,192.8010,000.00
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OTHER ITEMS

5.0000

67 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

633.0000 C.Y. -75.00 % 2.0000 -90.00 %

3,165.00 -9,495.00 1,266.00 -11,394.00

20.0000

12,660.00

60.0000

68 GRAVEL BACKFILL FOR DRAIN 

325.0000 C.Y. 20.00 % 68.2800 36.56 %

19,500.00 3,250.00 22,191.00 5,941.00

50.0000

16,250.00

4,900.0000

69 COMMERCIAL CONCRETE 

3.2000 C.Y. 390.00 % 128.0200 -87.20 %

15,680.00 12,480.00 409.66 -2,790.34

1,000.0000

3,200.00

20.0000

70 ST. REINF. BAR 

160.0000 LB. 900.00 % 0.9800 -51.00 %

3,200.00 2,880.00 156.80 -163.20

2.0000

320.00

71 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 %

10,000.00 10,000.0010,000.00

72 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 %

5.00 5.005.00

73 MINOR CHANGE 

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00

74 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00

75 ELECTRONIC TICKETING SYSTEM 

L.S. -96.00 % 0.00 %

200.00 -4,800.00 5,000.00 0.005,000.00

76 SPCC PLAN 

L.S. 0.00 % 233.33 %

1,500.00 0.00 5,000.00 3,500.001,500.00

2.0000

77 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE 

3230.0000 S.Y. -33.33 % 1.1100 -63.00 %

6,460.00 -3,230.00 3,585.30 -6,104.70

3.0000

9,690.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20X320 REVISION NO : BIDS OPENED ON : May 12 2021 
CONTRACT NO :009686 REGION NO : 4 AWARDED ON : May 17 2021 
VERSION NO :4 WORK ORDER# : XL5956

HWY :SR 005
TITLE :I-5 / SB E FORK LEWIS 

RIVER TO N FORK LEWIS RIVER
CONCRETE PVM'T REHAB
20X320

PROJECT :
COUNTY(S) :CLARK,COWLITZ

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/15/2021
16:02

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

OLYMPIA   WA  985129160

3200 113TH AVE SW
GRANITE CONSTRUCTION COMPANY

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- 2ND BIDDER -------

WALSH CONSTRUCTION CO II LLC
16400 SOUTHCENTER PARKWAY
SUITE 501
TUKWILA   WA  981883323
CONTRACTOR NUMBER : 100430

PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

2.3000

78 GEOGRID FOR PAVEMENT BASE REINFORCEMENT

3120.0000 S.Y. -74.44 % 5.2700 -41.44 %

7,176.00 -20,904.00 16,442.40 -11,637.60

9.0000

28,080.00

79 HEALTH AND SAFETY PLAN 

L.S. -50.00 % 150.00 %

1,000.00 -1,000.00 5,000.00 3,000.002,000.00

$5,716,126.50 2.36% $5,838,503.64 4.55% $0.00$5,584,203.00CONTRACT TOTAL

$5,716,126.50 $5,838,503.64BASE TOTAL 2.36% 4.55%$5,584,203.00


